ADDENDUM NO. 01

James Areida Education Support Center "JAESC" Fence-Project No. 0879-8079

Lodi Unified School District Lodi, California

- 1. PROJECT:
 - A. Board failed to approve to move forward with the James Areida Education Support Center "JAESC" Fence Project. Project is cancelled.
- 5. OTHER:
 - A. The Pre-Bid Sign-In sheet is attached to this addendum.

* * * END OF ADDENDUM * * *

JAMES AREIDA EDUCATION SUPPORT CENTER "JAESC" FENCE-PROJECT NO. 0879-8079

MANDATORY PRE-BID WALK & SITE VISIT DATE: Monday, May 18, 2020 @ 11:00 A.M. AT JAESC, LUSD DISTRICT OFFICE, 1305 E. VINE STREET, LODI, CA 95240

SIGN-IN SHEET

"Please leave your business card also"

CONTRACTOR / COMPANY (print)	PHONE / EMAIL ADDRESS
AM Stephens	925-876-2756 estimating@amstephens net
Martin General Engineering, Inc	(916)355-8101 / amartin@mortingonoral net
Bobo Construction Inc.	916-383-7777 bestimuting@ dobo constructioninc. con
Pro puil ders	916-225-0373/info65ac Probuilders. com
Diese construction	207-369.8255 / estimately adiede construction
Saboo Inc	916-633-8911 Tasghares be Glob
Golden Bay Fence Plus Ironados	207-369.8255/estimatery@diedeconstractse 916-633-8911/Tasghar@sbc Globa 209-944-9754/mloo@goldentayfore.com